Construction Numbers

Key: DO not change anything in grey cells; You can change numbers in white cells; CPSF = Cost Per Sq Ft (cell B27 & C27)

Sell Home Price	$ 1,500,000.00	you can change this	
Project Duration (Days)	365	you can change this	
Gross Income	$ 7,500,000.00	do not touch	
Target ROI @ 20%	$ 1,500,000.00	do not touch	
Land (Pad Ready Cost) Purchase (20% of Gross Income)	$ 1,500,000.00	do not touch	
Number of Units	5	you can change this	
Land Purchase Price	$ 350,000.00	you can change this	
Pad price before pad ready	$ 70,000.00	do not touch	
Build Cost Available after Land Acq	$ 1,150,000.00	do not touch	
Sewer & Water Taps	$ 15,000.00	you can change this	
Surveys	$ 7,000.00	you can change this	
Soil test and environmentals	$ 4,000.00	you can change this	
Clearing Lot	$ 10,000.00	you can change this	
Civil Plans and Engineering	$ 25,000.00	you can change this	
Entitlement Fees	$ 3,000.00	you can change this	
Architectural Plans and Structural Engineering	$ 25,000.00	you can change this	
	$ -	you can change this	
Grading and infrastructure	$ 1,500.00	you can change this	
Development Cost	$ 90,500.00	**$ 1,059,500.00**	<- To the good
Pad ready cost	$ 18,100.00	$ 88,100.00	do not touch
Vertical Construction			
Build Cost	$ 4,500,000.00	$ 900,000.00	do not touch
Total Sq ft	3000	do not touch	
Cost per sq ft	$ 1,500.00	**$ 300.00**	cost per sq(can change this)
Sq ft per unit	1900	you can change this	
Construction Project Time (Days)	150	you can change this	
Estimated Profit (w/o holding cost/CC/Realtorfees)	$ 2,559,500.00	$ 6,159,500.00	do not touch
	always add 20% to the build cost when sending lender		
Development Fee	$ 4,590,500.00	$229,525.00	

Loan Numbers

Closing Cost

AB Closing Cost (%)	6.00%	$ 21,000.00	do not touch
Other AB Purchase Cost	$ 3,000.00	$ 3,000.00	do not touch
BC Selling Closing Cost (%)	1.00%	$ 15,000.00	do not touch
Miscellaneous Cost (BC)	$ -	$ -	do not touch

Lender Information

			Yearly	Monthly	Daily	
Total Loan Amount (P&C if applicable)		$ 4,590,500.00	$ 4,590,500.00	$ 382,541.67	$ 12,576.71	do not touch
Rate	12%	$ 527,907.50	$ 527,907.50	$ 43,992.29	$ 1,446.32	do not touch
Estimated Hold Time (Days)		150				do not touch
Per Day Amount		$ 1,446.32				do not touch
Points	2%	$ 68,857.50				do not touch
Total Hold Cost		$ 285,805.79	$177,331.64			do not touch

Alternative Holding Cost

			Yearly	Monthly	Daily		
Insurance	$ 3,000.00		$ 3,000.00	$ 250.00	$ 8.22	do not touch	if you hire someone to build it, you don't need insurance - builder will carry the builders risk insurance
Taxes	$ 1,000.00		$ 1,000.00	$ 83.33	$ 2.74	do not touch	GL = General Liability
Utilities	$ 1,000.00		$ 1,000.00	$ 83.33	$ 2.74	do not touch	
Mowing/Maintenance	$ -		$ -	$ -	$ -	do not touch	
Other Expenses (HOA)	$ -		$ -	$ -	$ -	do not touch	
Total Alternative Holding Cost			**$ 5,000.00**	**$ 416.67**	**$ 13.70**	do not touch	
Total Hold Days	150				**150**	do not touch	
Total Cost for Holding No. of Days	$ 2,054.79				$ 2,054.79	do not touch	

Realtor Fees (%)

Realtor Fees (%)	4.50%		
Realtor Amount	$ 337,500.00	$ 337,500.00	do not touch
Total Realtor Fees		$ 337,500.00	do not touch

Final Numbers

Sell Price	$ 7,500,000.00		do not touch
Purchase	$ 350,000.00		do not touch
Development	$ 90,500.00		do not touch
Vertical Construction	$ 4,500,000.00		do not touch
Holding Cost	$ 285,805.79	$177,331.64	do not touch
Alternative Holding Cost	$ 2,054.79		do not touch
Closing Cost	$ 39,000.00		do not touch
Realtor Fees	$ 337,500.00		do not touch
Total Expenses		**$ 5,604,860.58**	do not touch
Profit (w formula CPSF-B30)	**$ 1,895,139.42**	**$ 2,072,471.06**	do not touch
Total Expenses (w/C27)		**$ 2,004,860.58**	do not touch
Profit (w written formula CPSF-C30)	**$ 5,495,139.42**	**$ 5,672,471.06**	do not touch

*includes holding cost being half of yearly

orange = approx profit with realistic holding cost

$139,723.00